



ADDENDUM NO. FIVE (5)

DATE: September 15, 2016
PROJECT: Centennial Park Improvements - Athletic Field
Construction Contract
OWNER: Town of Lake Cowichan
PROJECT NO: 11-282-280

ISSUED PRIOR TO CLOSE DATE

This Addendum is to be read in conjunction with, and supplements or supersedes corresponding information in, the previously issued Tender Documents for the Town of Lake Cowichan Centennial Park Improvements Project - Athletic Field Construction Contract, posted to BCBid and Town of Lake Cowichan websites on August 31, 2016. All costs associated with items contained in this Addendum are to be included in the Quotation. This Addendum will form part of the Contract Documents.

1. Reference: Alternate To Relocation of Existing Water Main

Background: The Tender Drawings show a portion of the existing municipal water main which crosses the site, being relocated and changed from 150 PVC to 200 mm HDPE. Recent updated information indicates the existing water main is 200 mm steel pipe. As an optional alternate, Bidders should indicate the cost saving offered if the Owner chooses not to relocate the water main. This is shown on the attached redline amendment to Herold Engineering Drawing E0-3.

Action: Using Supplementary Bid Information Form "F" - Potential Alternates, complete Line Item 1 with the required information and attach any additional supporting documentation.

END OF ADDENDUM NO. 5

Issued by:

Joseph Fernandez
Chief Administrative Officer
Town of Lake Cowichan
39 South Shore Road, Lake Cowichan, BC, V0R 2G0

If further clarification is required, please contact the Consultant Project Manager: Dave Gibbon at 250-720-5542 or davidgibbon@shaw.ca