



## ADDENDUM NO. SEVEN (7)

DATE: September 21, 2016  
PROJECT: Centennial Park Improvements - Athletic Field  
Construction Contract  
OWNER: Town of Lake Cowichan  
PROJECT NO: 11-282-280

### *ISSUED PRIOR TO CLOSE DATE*

*This Addendum is to be read in conjunction with, and supplements or supersedes corresponding information in, the previously issued Tender Documents for the Town of Lake Cowichan Centennial Park Improvements Project - Athletic Field Construction Contract, posted to BCBid and Town of Lake Cowichan websites on August 31, 2016. All costs associated with items contained in this Addendum are to be included in the Quotation. This Addendum will form part of the Contract Documents.*

#### **1. Reference: Additional Manhole & Piping at Terrace Seating**

**Background:** The Tender Drawings show a "Future Manhole" and "Future Headwall" on the south embankment (Herold Drg C03). This work is to be included in the contract and is detailed on the attached redline mark-up drawing issued by Herold Engineering and attached hereto.

**Action:** **ADD** new storm manhole, culvert and associated trenching, ditching headwalls, etc. as shown on Herold Engineering redline sketch titled "Culvert Under Terraced Seating, 1:500, September 21, 2016". Include cost of these works in tender price.

#### **END OF ADDENDUM NO. 7**

Issued by:

Joseph Fernandez  
Chief Administrative Officer  
Town of Lake Cowichan  
39 South Shore Road, Lake Cowichan, BC, V0R 2G0

If further clarification is required, please contact the Consultant Project Manager: Dave Gibbon at 250-720-5542 or davidgibbon@shaw.ca